OFFICE OF THE EXECUTIVE ENGINEER, M.C.C. DIVISION, NO. 1, NARGUND.

CORRIGENDUM.

(III Time Extension Notice)

Dated 26th March 1971.

Ref.—This office No MCC/TND/70-71/12830-69 dated 16th January 1971.

This office No. MCC/TND/70-71/14811-51 dated 22nd February 1971.

No. MCC/TND/70-71/16448-97. The time limit fixed for the issue and receipt of tender for the following works is further extended. The blank tender forms will be issued from 24th April 1971 to 30th April 1971 upto 4-00 P.M. and completed tender documents will be received on 3rd May 1971 upto 4-00 P.M.

Sl. No.	Name of work.	Approximate estimated amount put to tender.	E.M.D. at 2½%.	Time limit for completion of work.
1	2	3	4	5
		Rs.	Rs.	Months.
1	Construction Main Distry. Block No. 23 under Nargund Branch Canal including excavation providing Murum lining and PCC. Slabs lining and constn. of Masonry works there on in			
1)	0 to 1.6 K.M.	2,43,300	6090	18
2)	1.6 to 3.2 K.M.	1,99,600	5000	15
3)	3.2 to 4.8 K.M.	2,34,000	5850	18
4)	4.8 to 6.4 K.M.	71,600	1790	12
5)	6.4 to 8.0 K.M.	84,000	2100	12
6)	8.0 to 9.6 K.M.	81,600	2040	12
7)	9.6 to 11.2 K.M.	1,01,700	2550	12

Note.—Works at Sl. Nos 1 to 3 above are with P.C.C. Slabs lining and works from Sl. Nos. 4 to 7 are with murum lining only.

The remaining things are unaltered and any further details can be had from the Divisional Office on all working days during office hours.

N. GURUMURTHY,
Ex. Engr.

3712

OFFICE OF THE EXECUTIVE ENGINEER, PWD. GULBARGA, DIVISION GULBARGA.

Brief Tender Notification dated 24th March 1971.

No. TC-1/70-71 26339. Subject to the conditions stipulated in Form PWG. 66 (Form I) on this behalf. Sealed Tenders in duplicate are invited from the Registered Mysore PWD. Contractors for the following works:—

Sl No.—1

Name of work.— Constg: of a new Agricultural School at Kotnoor Taluk Gulbarga.

Contract amount.—Rs. 2,68,000

Earnest Money Deposit.—Rs. 6, 700

Time for completion excluding rainy season—24 months.

Class of Contracter.—Class II & above.

Item or % age—Item rate.

Cost of Tender Schedule (not refundable) Rs 20/-.

Requisition along with the cost of Tender Schedule for the purchase of Blank tender schedule, should reach this office on or before 20th April, 1971. The Blank Tender schedule will be issued on 24th April, 1971. Sealed tenders can be deposited in Tender Box upto 11 00 A. M. on or before 26th April 1971.

Royalty on materials will be recovered as per Government Order No FD 22. BAP. 60, dated 7th October 1964.

Any other particulars can be had from the Office of the Executive Engineer, PWD. Gulbarga Division, Gulbarga during working hours.

T. S. CHANDRASEKHAR,
Executive Engineer.

3707

OFFICE OF THE EXECUTIVE ENGINEER, P W.D., No. 5 CANAL DIVISION, CAMP YERMARUS, DISTRICT RAICHUR.

1st Recall Tender Notice dated 19th March 1971.

No. 30/70-71. Sealed tenders are invited for the sale of old and unserviceable machineries like, Dodge trailer chasis, Differential of Rollers, vibrators, pumping sets, Electric blaster, Lathe for screw cutting, Hydraulic test pump, Drilling machine and Grinding Machine etc.,

The last date for receipt of tenders will be 23rd April 1971 upto 4-00 P.M. The tender forms giving the full particular of machinery etc., to be sold can be had on payment of Rs 10-00 during office hours from the Office of the Executive Engineer, PWD No. 5, canal division, camp Yermarus, Raichur District, on all working days upto 20th April 971. The machinery can be inspected in the workshop under No. 2 canal sub-division camp Yermerus, District Raichur during office hours on all working days. All particulars pertaining to sale and earnest money to be deposited can be had from this office.

H. S. THYARANNA,
Ex. Engr.

3716

OFFICE OF THE EXECUTIVE ENGINEER, DAVANAGERE DIVISION, DAVANAGERE.

Postponement of Tender Notification dated 20th March 1971.

No. 48/70-71. It is notified for the information of the contractors of Mysore P. W. D. that the last date for receipt of tenders for the work of Construction of Staff quarters attached to C. G. Hospital, Davanagere fixed as 16th March 1971 is postponed to 30th April 1971. The Tender forms will be issued to the intending contractors from 23rd April 1971 to 29th April 1971 (Both days inclusive). The other conditions remain unchanged.

M. G. MALLAPPA,
Ex. Engr.

3677